ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2012
CALL ORDER : 001 CONTRACT ID : T201206303.01 COUNTIES SUSSEX
LETTING DATE : 11/15/11 DISTRICT
STATE/FEDERAL AID NO: T201206303 CONTRACT TIME : 80 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) 7201206303
PAVEMENT & REHABILITATION, SOUTH II-III, 2012
SET-ASIDE
VENDOR RANKING Contract was awarded on 12/08/11 to vendor AMERICAN INFRASTRUCTURE-MD INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 3,220,377.13 108.6742% 100.0000%
1 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 2,963,333.00 100.0000% 92.0182%
2 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 3,176,866.93 107.2059% 98.6489%
3 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, 21620 $ 3,185,055.77 107.4822% 98.9032%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 3,477,263.56 117.3430% 107.9769%
DIAMOND MATERIALS LLC IRREGULAR
I( 0 I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 Category 0001
| | |
0010 302005 83.000 TON | 45.04000 3738.32] 36.68000 3044.44] 49.00000 4067.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 531.000 TON | 25.00000 13275.00] 2.07000 1099.17| 22.48000 11936.88
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401801 17100.000 TON | 67.24000 1149804.00]| 56.50000 966150.00] 67.52000 1154592.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0040 401823 1124.000 TON | 75.00000 84300.00] 103.25000 116053.00]| 76.36000 85828.64
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0050 401830 16950.000 TON | 67.22000 1139379.00]| 68.00000 1152600.00]| 68.26000 1157007.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 70-22 (NON- CARBONATE STONE) | | |
0060 406001 19490.000 SYIN | 2.35000 45801.50] 0.10000 1949.00]| 2.41000 46970.90
HOT-MIX PATCHING | |
0070 705002 441.000 SF | 7.50000 3307.50] 12.74000 5618.34] 9.38000 4136.58
P.C.C. SIDEWALK, 6" | |
0080 710001 14.000 EACH | 900.00000 12600.00] 200.00000 2800.00] 1016.00000 14224.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/08/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2012
CALL ORDER : 001 CONTRACT ID : T201206303.01 COUNTIES : SUSSEX
LETTING DATE : 11/15/11 DISTRICT : Sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0090 710002 5.000 EACH | 800.00000 4000.00| 200.00000 1000.00| 847.00000 4235.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0100 732004 1015.000 TON | 37.88000 38448.20] 30.00000 30450.00] 25.80000 26187.00
TOPSOIL (TON) | | |
0110 734013 17282.000 sSY | 0.60000 10369.20] 0.62000 10714.84] 0.81000 13998.42
PERMANENT GRASS SEEDING, DRY GROUND | | |
0120 743003 86.000 EADY | 19.47000 1674.42] 17.61000 1514.46| 17.44000 1499.84
ARROWPANELS, TYPE C | | |
0130 743004 84.000 EADY | 81.20000 6820.80] 67.35000 5657.40] 66.66000 5599.44
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0140 743005 318.000 EADY | 53.00000 16854.00 | 42.23000 13429.14] 87.64000 27869.52
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0150 743007 1190.000 HOUR | 75.00000 89250.00 | 75.00000 89250.00 | 75.00000 89250.00
TRAFFIC OFFICERS | | |
0160 743010 93.000 EADY | 138.00000 12834.00] 25.90000 2408.70] 169.10000 15726.30
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0170 743051 1617.000 HOUR | 40.83000 66022.11 40.83000 66022.11] 40.83000 66022.11
FLAGGER, KENT COUNTY, STATE | | |
0180 743052 2070.000 HOUR | 42.00000 86940.00 | 42.00000 86940.00 | 42.00000 86940.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0190 743063 243.000 HOUR | 59.20000 14385.60 | 59.20000 14385.60 | 59.20000 14385.60
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0200 743064 324.000 HOUR | 60.90000 19731.60] 60.90000 19731.60] 60.90000 19731.60
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0210 746774 200.000 LF | 9.18000 1836.00 | 9.84000 1968.00 | 9.98000 1996.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0220 746776 2.000 EACH | 102.00000 204.00] 150.24000 300.48] 153.00000 306.00
LOOP DETECTOR SPLICE | | |
0230 748015 953.000 SF | 3.36000 3202.08] 3.21000 3059.13] 3.26000 3106.78
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0240 748019 142345.000 LF | 0.19000 27045.55] 0.22000 31315.90] 0.22000 31315.90
TEMPORARY MARKINGS, PAINT, 4" | | |
0250 748026 717.000 SF | 1.10000 788.70]| 2.59000 1857.03 | 2.63000 1885.71
| | |

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND
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CALL ORDER : 001 CONTRACT ID : T201206303.01 COUNTIES : SUSSEX
LETTING DATE : 11/15/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0260 748502 661.000 EACH | 28.05000 18541.05] 25.38000 16776.18] 25.74000 17014.14
RAISED/RECESSED PAVEMENT MARKER | | |
0270 748548 142045.000 LF | 0.50000 71022.50]| 0.40000 56818.00 | 0.41000 58238.45
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0280 758000 49.000 sSY | 25.50000 1249.50] 21.40000 1048.60] 28.35000 1389.15
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I |
0290 760502 1955.000 SYIN | 3.42000 6686.10] 4.25000 8308.75] 2.44000 4770.20
PAVEMENT MILLING, TAPER CUT | | |
0300 760504 80385.000 LF | 0.24000 19292.40] 0.14000 11253.90] 0.13000 10450.05
RUMBLE STRIPS, HOT MIX | | |
0310 760507 900.000 SYIN | 0.90000 810.00]| 3.50000 3150.00]| 2.55000 2295.00
PROFILE MILLING, HOT-MIX | | |
0320 761001 6740.000 SY | 8.75000 58975.00 | 4.25000 28645.00] 6.48000 43675.20
BUTT JOINTS, HOT MIX | | |
0330 762001 4164.000 LF | 2.00000 8328.00 0.10000 416.40]| 1.68000 6995.52
SAW CUTTING, HOT MIX | | |
0340 762002 115.000 LF | 5.00000 575.00]| 1.55000 178.25]| 5.40000 621.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0350 763000 LUMP | 91143.00000 91143.00] 147419.58000 147419.58 | 60900.00000 60900.00
INITIAL EXPENSE | | |
0360 763643 LUMP | 91143.00000 91143.00] 60000.00000 60000.00] 81700.00000 81700.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 3,220,377.13] $ 2,963,333.00] $ 3,176,866.93
—————————————————————————————————————————— fo————————————
CONTRACT TOTALS | $ 3,220,377.13] $ 2,963,333.00] $ 3,176,866.93

DBE GOALS

0
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FURNISH AND MAINTAIN PORTABLE LIGHT

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2012
CALL ORDER : 001 CONTRACT ID : T201206303.01 COUNTIES : SUSSEX
LETTING DATE : 11/15/11 DISTRICT : S1
SET-ASIDE
I( 3 ) I ( 4 ) I( )
|DAVID A BRAMBLE INC |DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Category 0001
| | |
0010 302005 83.000 TON | 45.00000 3735.00]| 40.00000 3320.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 401696 531.000 TON | 15.00000 7965.00] 20.00000 10620.00]
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401801 17100.000 TON | 54.00000 923400.00] 80.00000 1368000.00|
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0040 401823 1124.000 TON | 108.00000 121392.00] 80.00000 89920.00]|
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0050 401830 16950.000 TON | 72.80000 1233960.00] 78.00000 1322100.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 70-22 (NON- CARBONATE STONE) | | |
0060 406001 19490.000 SYIN | 1.40000 27286.00]| 1.67000 32548.30]
HOT-MIX PATCHING | | |
0070 705002 441.000 SF | 8.00000 3528.00] 7.00000 3087.00]
P.C.C. SIDEWALK, 6" | | |
0080 710001 14.000 EACH | 750.00000 10500.00] 880.00000 12320.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | | |
0090 710002 5.000 EACH | 600.00000 3000.00] 700.00000 3500.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0100 732004 1015.000 TON | 30.00000 30450.00] 22.00000 22330.00]
TOPSOIL (TON) | |
0110 734013 17282.000 sSY | 0.78000 13479.96| 0.55000 9505.10]|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0120 743003 86.000 EADY | 25.00000 2150.00] 20.00000 1720.00]
ARROWPANELS, TYPE C | |
0130 743004 84.000 EADY | 70.00000 5880.00| 70.00000 5880.00]|
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0140 743005 318.000 EADY | 55.00000 17490.00] 35.00000 11130.00]
| I |
I I I

ASSEMBLY
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CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2012
CALL ORDER : 001 CONTRACT ID : T201206303.01 COUNTIES : SUSSEX
LETTING DATE : 11/15/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) | )
|DAVID A BRAMBLE INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 743007 1190.000 HOUR | 75.00000 89250.00 | 75.00000 89250.00 |
TRAFFIC OFFICERS | | |
0160 743010 93.000 EADY | 1.00000 93.00]| 185.00000 17205.00|
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0170 743051 1617.000 HOUR | 40.83000 66022.11 40.83000 66022.11]
FLAGGER, KENT COUNTY, STATE | | |
0180 743052 2070.000 HOUR | 42.00000 86940.00 | 42.00000 86940.00]
FLAGGER, SUSSEX COUNTY, STATE | | |
0190 743063 243.000 HOUR | 59.20000 14385.60 | 59.20000 14385.60]
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0200 743064 324.000 HOUR | 60.90000 19731.60] 60.90000 19731.60]
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0210 746774 200.000 LF | 10.00000 2000.00] 10.00000 2000.00]
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0220 746776 2.000 EACH | 150.00000 300.00| 160.00000 320.00]
LOOP DETECTOR SPLICE | | |
0230 748015 953.000 SF | 5.75000 5479.75]| 5.90000 5622.70]|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0240 748019 142345.000 LF | 0.16000 22775.20] 0.16000 22775.20]
TEMPORARY MARKINGS, PAINT, 4" | | |
0250 748026 717.000 SF | 2.00000 1434.00] 1.85000 1326.45]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0260 748502 661.000 EACH | 26.50000 17516.50 | 26.40000 17450.40]
RAISED/RECESSED PAVEMENT MARKER | | |
0270 748548 142045.000 LF | 0.40000 56818.00 | 0.30000 42613.50]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0280 758000 49.000 sSY | 50.00000 2450.00] 22.00000 1078.00|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I I
0290 760502 1955.000 SYIN | 3.00000 5865.00] 2.40000 4692.00]
PAVEMENT MILLING, TAPER CUT | | |
0300 760504 80385.000 LF | 0.17000 13665.45| 0.08000 6430.80]
| | |

RUMBLE STRIPS, HOT MIX
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FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-III, 2012
CALL ORDER  : 001 CONTRACT ID : T201206303.01 COUNTIES : SUSSEX
LETTING DATE : 11/15/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) | ( 4 ) I ( )
|DAVID A BRAMBLE INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0310 760507 900.000 SYIN | 3.00000 2700.00] 2.60000 2340.00]
PROFILE MILLING, HOT-MIX | | [
0320 761001 6740.000 SY | 7.50000 50550.00]| 5.80000 39092.00]
BUTT JOINTS, HOT MIX | | [
0330 762001 4164.000 LF | 1.15000 4788.60 | 1.45000 6037.80]
SAW CUTTING, HOT MIX | | [
0340 762002 115.000 LF | 5.00000 575.00| 4.00000 460.00|
SAW CUTTING, CONCRETE, FULL DEPTH [ [ [
0350 763000 LUMP | 147500.00000 147500.00] 60000.00000 60000.00]
INITIAL EXPENSE | [ [
0360 763643 LUMP | 170000.00000 170000.00] 75510.00000 75510.00]
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | [ [
SECTION TOTALS [ $ 3,185,055.77] $ 3,477,263.56| $
—————————————————————————————————————————— B e
CONTRACT TOTALS [ $ 3,185,055.77] $ 3,477,263.56| $

DBE GOALS | 3




